Storm Manhole Schedule

48.000 46.650 1.350
52.000 49.089 2911
50.000 47.087 2313
54.250 51.108 3.142
56.500 53.324 3.176
57.000 53.868 3.132
58.000 56.500 1.500
57.000 54.236 2.764
58.150 56.650 1.500
58.800 57.300 1.500
56.300 54.368 1.932
59.550 58.050 1.500
59.650 58.150 1.500
60.850 59.350 1.500
56.000 54.500 1.500
53.500 52.075 1.425
55.000 52.347 2.653
57.000 54.236 2.764
58.150 56.366 1.784
58.450 56.950 1.500
58.800 57.300 1.500
59.050 57.550 1.500
59.250 57.750 1.500
59.500 58.000 1.500
59.850 58.350 1.500
60.100 58.600 1.500
60.450 58.950 1.500
60.650 59.150 1.500
62.470 60.725 1.745
62.300 40.800 1.500
63.000 61.500 1.500
Foul Manhole Schedule

57.000 53.064 3.936
57.500 53.177 4.323
57.000 53.320 3.680
56.900 53.612 3.288
56.300 53.782 2.518
59.500 57.650 1.850
59.650 57.800 1.850
60.900 59.050 1.850
56.000 54.150 1.850
58.150 56.300 1.850
58.250 56.443 1.807
59.000 57.150 1.850
58.100 55.995 2.105
58.400 56.348 2.052
58.800 56.726 2.074
59.100 57.017 2.083
59.300 57.264 2.036
59.550 57.537 2.013
59.900 57.883 2.017
60.100 58.109 1.991
60.400 58.401 1.999
60.600 58.750 1.850
62.300 60.647 1.653
63.000 61.188 1.812
63.350 61.360 1.990
63.350 61.500 1.850
62.100 61.050 1.050

Storm Pipe Schedule
69.410 1.200 57.8 594850) 58.150 225
4.640 0.100 46.4 58.150 58.050 225
71.950 3.250 22.1 58.050 54.800 25
22.045 0.132 167.0 54.500 54.368 300
21.990 0.132 166.6 54.368 54,236 300
12.725 0.650 19.6 57.300 56.650 225
99.900 1.250 79.9 56.650 55.400 300
41.515 0.368 167.0 54.236 53.868 375
81.440 1.000 81.4 56.500 55.500 225
28.850 0.173 167.0 53.868 53.695 450
5.085 0.424 12.0 53.324 52.900 450
5.495 0.458 12.0 51.108 50.650 450
5.265 0.439 12.0 49.089 48.650 450
5.245 0.437 12.0 47.087 46.650 450
11.035 0.920 12.0 46.650 45.730 450
24.315 0.200 121.6 59.150 58.950 225
18.005 0.350 51.4 58.950 58.600 225
13.295 0.250 53.2 58.600 58.350 225
21.275 0.350 60.8 58.350 58.000 225
14.490 0.250 58.0 58.000 57.750 225
17.815 0.200 89.1 57.750 57.550 225
17.830 0.250 71.3 57.550 57.300 225
20.485 0.350 58.5 57.300 56.950 225
21.330 0.300 Z1.1 56.950 56.650 225
5.895 0.491 12.0 56.366 55.875 225
4,335 0.361 12.0 54.236 53.875 225
3.265 0.272 12.0 52.347 52,075 225
11.205 0.915 12.2 52.075 51.160 225
30.200 0.700 43.1 61.500 60.800 225
12.550 0.075 167.0 60.800 60.725 225
Foul Pipe Schedule
70.390 1.250 56.3 59.050 57.800 150
7.375 0.150 49.2 57.800 57.650 150
87.865 3.200 /5 57.650 54.450 150
22.075 0.368 60.0 54.150 53.782 150
29515 0.170 150.0 53.782 53.612 2005
16.235 0.850 19.1 57.150 56.300 150
8.555 0.143 59.8 56.443 56.300 150
102.685 1.711 60.0 56.300 54.589 150
58.375 0.292 200.0 53.612 53.320 225
20.915 0.349 60.0 58.750 58.401 150
17.570 0.293 60.0 58.401 58.109 150
13.525 0.225 60.0 58.109 57.883 150
20.755 0.346 60.0 57.883 57.537 150
16.400 0.273 60.0 57.537 57.264 150
14.800 0.247 60.0 57.264 57.017 150
17.500 0.292 60.0 57.017 56.726 150
22.637 0.377 60.0 56.726 56.348 150
21.175 0.353 60.0 56.348 55.995 150
92.990 1.198 77.6 551995 54.797 225
28.605 0.143 200.0 53.320 53.177 225
22.713 0.114 200.0 53.177 53.064 225
8.425 0.140 60.2 61.500 61.360 150
10.335 0.172 60.0 61.360 61.188 150
32.465 0.541 60.0 61.188 60.647 150
24.015 0.400 60.0 61.050 60.650 150
11.885 0.198 60.0 60.647 60.449 150
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